IDAHO PCSRF PROPOSAL APPLICATION - Round 19
Part 2-A
Restoration Implementation Work
Pre-restoration Acquisition and Nursery Operations

Application due: Friday, January 20, 2017

	C.12	Pre-restoration Acquisition and Nursery Operations 	This sub-category is for projects that purchase structures (e.g. logs) or equipment (e.g.  Bulldozers) for future projects or nursery operations to be used by multiple projects. 
· Click in the gray field to enter information.
	C.12.a	What is the total budget for pre-restoration acquisition and nursery operations work? (= PCSRF + state/other non-federal cash match + in-kind contributions.)       
Work Type Metrics
[bookmark: _GoBack]Check the work type(s) that will be completed and provide the applicable metric(s). New! Remove any work types (three digit identifying alpha number) and the corresponding metric(s) (four digit identifying alpha/number) that will not be completed at this worksite.

☐	C.12.b	Will this project purchase material?
	C.12.b.2	What will be purchased?      
☐	 C.12.c	Will a plant nursery operation be conducted?
C.12.c.2	Provide the Genus and species for plants to be grown.     
C.12.c.3	Provide number of plants for each species to be grown each year. 
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